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Costo del personale diretto di cantiere per 
l'erogazione delle attività d'appalto

273.732,22€                 € 917.126,75 1.657.829,75€                  532.188,55€                    951.294,60€                    873.477,93€                    1.370.089,55€                  924.821,47€                    7.500.560,82€                   

Ammortamento/noleggio mezzi 12.047,54€                   29.009,85€                      94.766,07€                       25.979,28€                      54.858,43€                      36.380,62€                      80.213,11€                       52.134,01€                      385.388,89€                      
Ammortamento/noleggio attrezzature 16.512,03€                   27.143,10€                      45.438,53€                       17.455,70€                      61.383,81€                      31.642,10€                      112.139,16€                     1.989,36€                        313.703,79€                      
Costi di gestione mezzi 31.385,37€                   76.148,72€                      236.714,81€                     66.516,95€                      137.870,46€                    95.037,67€                      195.961,59€                     130.791,56€                    970.427,13€                      
Costi di gestione attrezzature 
(riapproviggionamenti)

2.982,81€                     8.186,82€                        16.057,96€                       6.226,50€                        5.553,73€                        11.004,50€                      21.230,42€                       9.409,72€                        80.652,46€                        

Materiale di cosumo (sacchi, buste, guanti, 
detergenti, prodotti chimici)

3.224,00€                     9.816,00€                        19.561,60€                       6.919,20€                        11.284,80€                      11.151,20€                      4.637,60€                         11.470,40€                      78.064,80€                        

Campagna di Comunicazione 2.821,00€                     8.589,00€                        17.116,40€                       6.054,30€                        9.874,20€                        9.757,30€                        4.057,90€                         10.036,60€                      68.306,70€                        
Realizzazione del CCR ‐€                               ‐€                                  ‐€                                   ‐€                                  ‐€                                  ‐€                                  33.333,33€                       33.333,33€                      66.666,67€                        

Sub totale costi diretti 342.704,97€                 1.076.020,24€                2.087.485,12€                  661.340,48€                    1.232.120,02€                 1.068.451,32€                1.821.662,66€                  1.173.986,44€                9.463.771,25€                   
Spese Generali (13%) 44.551,65€                   139.882,63€                    271.373,07€                     85.974,26€                      160.175,60€                    138.898,67€                    236.816,15€                     152.618,24€                    1.230.290,26€                   

Sub totale costi 387.256,62€                 1.215.902,87€                2.358.858,19€                  747.314,74€                    1.392.295,63€                 1.207.349,99€                2.058.478,80€                  1.326.604,68€                10.694.061,51€                 
Utile d'impresa (10%) 38.725,66€                   121.590,29€                    235.885,82€                     74.731,47€                      139.229,56€                    120.735,00€                    205.847,88€                     132.660,47€                    1.069.406,15€                   
Totale a base d'asta soggetto a ribasso 
(corrispettivo annuo)

425.982,28€                 1.337.493,15€                2.594.744,00€                  822.046,22€                    1.531.525,19€                 1.328.084,99€                2.264.326,69€                  1.459.265,15€                11.763.467,67€                 

Trasferenza Organico 17.924,60€                   54.574,39€                      108.757,38€                     38.468,94€                      62.740,54€                      61.997,76€                      57.891,96€                       63.772,43€                      466.128,00€                      
Totale a base d'asta soggetto a ribasso 
(corrispettivo per 9 anni) 3.995.161,92€             12.528.607,93€              24.331.512,48€                7.744.636,44€                14.348.391,54€              12.510.744,68€              20.899.967,83€               13.707.338,17€              110.066.361,00€              

Totale lavori, servizi e forniture (A) 3.995.161,92€             12.528.607,93€              24.331.512,48€                7.744.636,44€                14.348.391,54€              12.510.744,68€              20.899.967,83€               13.707.338,17€              110.066.361,00€              
Imprevisti su A 39.951,62€                   125.286,08€                    243.315,12€                     77.446,36€                      143.483,92€                    125.107,45€                    208.999,68€                     137.073,38€                    1.100.663,61€                   
Accantonamento di cui all'art. 92 c 5 del D.Lgs. 
163/2006

‐€                               ‐€                                  ‐€                                   ‐€                                  ‐€                                  ‐€                                  666,67€                             666,67€                            1.333,33€                           

Spese Tecniche per attività di consulenza 390,82€                         1.225,60€                        2.380,20€                          757,61€                           1.403,62€                        1.223,85€                        2.044,52€                         1.340,91€                        10.767,12€                        
Altre spese tecniche 552,92€                         1.733,92€                        3.367,41€                          1.071,84€                        1.985,78€                        1.731,45€                        2.892,50€                         1.897,06€                        15.232,88€                        
IVA su A e su Imprevisti 403.511,35€                 1.265.389,40€                2.457.482,76€                  782.208,28€                    1.449.187,55€                 1.263.585,21€                2.110.896,75€                  1.384.441,16€                11.116.702,46€                 
Iva su spese tecniche e Accantonamento ex art. 
92 comma 5 del D.Lgs 163/2006

207,62€                         651,09€                           1.264,48€                          402,48€                           745,67€                            650,17€                           1.232,81€                         859,02€                            6.013,33€                           

Totale (B) 444.614,34€                 1.394.286,10€                2.707.809,98€                  861.886,57€                   1.596.806,52€                 1.392.298,13€                2.326.732,92€                  1.526.278,19€                12.250.712,74€                 
TOTALE GENERALE A + B 4.439.776,26€             13.922.894,02€              27.039.322,46€                8.606.523,01€                15.945.198,06€              13.903.042,81€              23.226.700,75€               15.233.616,36€              122.317.073,73€              

€ (i.e.)/abitante 105,70€                         109,01€                           106,12€                            95,05€                             108,57€                           95,28€                             390,60€                             101,78€                           120,55€                             
€/utenza domestica 258,64€                         302,74€                           300,56€                            240,51€                          305,45€                           215,77€                          399,40€                             288,51€                           294,00€                             
FABBISOGNO ADDETTI / DIFFERENZA 6,31 20,20 38,31 12,29 22,01 20,17 31,82 21,41 172,52
Abitanti/addetti 638,44 607,54 638,35 703,84 641,03 691,02 182,16 669,54 565,63
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